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Web Site: www.purchasing.ri.gov

4 March 08

Addendum #2

LOI # 7065823
Title: Dormitory Design & Construction Management Services - URI

Submission Deadline: 11 March 08 @ 11:00 AM (EST)

e Pre-proposal meeting summary is released for review.
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ADDENDUM #2

RFP # 7065823

Title: Architectural / Engineering services for Dormitory Design - URI

1. The pre-proposal conference sign-in sheets are included in this addendum.

2. Strike the reference to Construction Management Services from the title of this LOI
and replace with the following: Dormitory Design and Construction Administration
Services- URI

3. Reference RFP page 9: The phasing of the project has been expanded to include three
phases of work:

a)

b)

d)

Phase 1 will include the design and construction administration services for the
Baird Hill Residence Hall as outlined in the RFP and indicated on the revised
concept plan (attached). This building will contain approximately 375 new student
beds, student-oriented program space, and approximately 5,000 assignable square
feet of office space for Housing and Residence Life staff.

Phase 1 will also include the schematic design of building phases 2 & 3 on the
Adams Hall site. As part of Phase 1, the design team will include design
development plans (not construction contract documents) for the new road to
connect Baird Hill or Campus Avenue to Fraternity Circle.

Phase 2 is the design and construction administration of the New Adams Hall
residence hall building west of the existing Adams Hall. Phase 2 will house
approximately 225 new student beds and associated student-oriented program
space. Phase 2 will also include the development of a service road west of the
Adams Hall residences and the development of an outdoor recreation court
(basketball or volleyball) west of this new service road.

Phase 3 of the project will be the design and construction administration of Adams
Hall replacement. This project will include the demolition of the existing Adams
Hall and new construction of a residence hall with approximately 250 student beds
and associated student program space.

The building programming and design criteria stated in the RFP remains as stated.
For clarification, the buildings will not be higher than four stories above the main
entrance grade; lower levels may be included below the entrance grade as permitted
by site conditions.

The new residence halls will be air-conditioned. Subject to design decisions,
chiller and condenser/cooling tower equipment may be located with the new




residence buildings or at the existing central A/C equipment plant area serving the
neighboring Barlow Hall.

f) The Baird Hill and new Adams Residence Hall projects will include accessible and
service parking spaces within their design, but no general student parking lots.

4. Design Parameters:

a) Page 10: Delete the last sentence on the page and replace it with “An academic
housing specialist design firm or architectural design staff personnel with at least 8
years experience in the design and construction of student residence life projects
and with the successful completion of at least 8 separate academic housing projects.

b) Testing and abatement of hazardous building materials: Under separate contracts,
the Owner will test and abate any existing hazardous materials.

c) Site Location Map and Concept Plan: The attached plan has been updated to
include a map scale.

5. Project Budgets and Schedules:

a) Phase 1 Baird Hill project will have a construction budget of approximately $31.0
million plus $1.0 million for road works. This project will be scheduled for
occupancy in the summer of 2011.

b) Phase 2 New Adams Hall project will have a construction budget of approximately
$19.0 million plus $500,000 for road works. The project will be scheduled for
occupancy in the summer of 2012.

¢) Phase 3 Adams Hall Replacement project will have a construction budget of
approximately $21.0 million. The project will be scheduled for occupancy in the
summer of 2013.

d) The above project budgets are represented in current dollar values and include all
construction work, site development, fixed equipment and construction
contingencies.

6. Contents of Written Proposal:

a) Architectural Qualification Statement: Firms will be required to submit Architect —
Engineer form 330 in lieu of Standard Forms 254 and 255 which have been
discontinued.

b) Proposal may include photographs and representations of project work completed
by individuals of the design team while employed by other firms. Please identify
the architectural firm of record for such projects and the name of the principal-in-
charge of the project.

¢) Page 13; Fees: Proposals must include the following minimum breakdown of fees:




- Programming & Schematic Design fees for each of Phase 1, 2, & 3.

- Design & Bid Phase Fees for each of Phases 1, 2, & 3

- Construction Administration and Closeout fees for each of Phases 1, 2, & 3.
- Anticipated Reimbursable Expenses for each of Phases 1, 2, & 3

The above fee proposals shall remain valid as follows:
Phase 1 fees: for ninety (90) days
Phase 2 fees: for one (1) year

Phase 3 fees: for one (1) year

7. Agreement between Owner and Architect:

a) Article 1.1.5.1; LEED® Design & Documentation: The Owner will engage a
commissioning agent for this project. The Owner will pay the filing fees with the
USGBC for the certification.

b) Articles 2.2.1.2 and 2.2.1.3: The Owner will either directly engage and pay for any
required site surveys and testing services, or reimburse the Architect for these
expenses as a contract reimbursable.

8. Amend Page 2-last paragraph regarding the Certificate of Authorization and RI
registration? Issue will be addressed in subsequent addendum.
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